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Resinous	  Matrix	  Terrazzo	  Flooring	  –	  Scope	  of	  Work	  

	  
	   INCLUSIONS:	  

It	  is	  understood	  and	  agreed	  all	  inclusions	  as	  described	  in	  the	  following	  subparagraphs	  regardless	  of	  whether	  
or	  not	  they	  are	  in	  the	  above	  specifications	  or	  any	  other	  specification	  section	  or	  shown	  on	  the	  plans:	  	  

	  
The	  Subcontractor	  shall	  furnish	  and	  install	  the	  work	  of	  this	  Subcontract	  in	  accordance	  with	  the	  Contract	  
Documents,	  including,	  but	  not	  limited	  to	  the	  following:	  

	  
1. Subcontractor	  shall,	  without	  limitation,	  furnish	  and	  install,	  materials,	  labor,	  supervision,	  services,	  survey,	  

layout,	  field	  measurements,	  tools,	  equipment,	  supplies,	  fuel,	  transportation,	  installation,	  applicable	  
taxes,	  insurance,	  permits,	  temporary	  facilities,	  clean-‐up,	  etc.	  and	  all	  items	  or	  services	  of	  any	  kind	  
whatsoever	  necessary	  to	  fully	  perform	  and	  complete	  Subcontractor's	  Work.	  Subcontractor	  shall	  pay	  for	  
all	  costs	  of	  the	  performance	  of	  all	  its	  obligations	  under	  the	  Contract,	  even	  if	  those	  costs	  exceed	  the	  
Subcontract	  Price.	  

	  
2. Subcontractor	  shall	  provide	  all	  permits;	  plan	  checks,	  licenses,	  inspections	  and	  associated	  fees	  (if	  

necessary)	  to	  complete	  the	  work	  of	  this	  Subcontract.	  
	  

3. Subcontractor	  shall	  cooperate	  fully	  with	  all	  building	  inspection	  officials	  during	  review	  and	  inspection	  of	  
the	  work	  of	  this	  Subcontract.	  	  Subcontractor	  shall	  promptly	  remedy	  all	  rejected	  or	  disapproved	  work	  by	  
building	  inspection	  officials.	  

	  
4. Subcontractor	  shall	  cooperate	  fully	  with	  all	  testing	  laboratory	  and	  inspection	  personnel	  with	  the	  review	  

and	  inspection	  of	  the	  work	  of	  this	  Subcontract.	  	  Subcontractor	  shall	  promptly	  address	  remedies	  required	  
for	  non-‐conforming	  work.	  

	  
5. This	  Subcontractor	  will	  receive,	  unload,	  store,	  and	  distribute	  all	  materials	  required	  by	  this	  Scope	  of	  

Work.	  Coordinate	  delivery,	  storage	  and	  handling	  of	  all	  materials	  with	  the	  Construction	  Manager's	  
Superintendent	  or	  designated	  representative.	  	  Subcontractor	  shall	  be	  responsible	  for	  providing	  flag	  men	  
during	  all	  hoisting	  operations	  for	  off	  loading	  and	  installation	  of	  materials	  and	  equipment.	  	  This	  
Subcontractor	  is	  cautioned	  that	  storage	  space	  and	  areas	  are	  limited	  and	  any	  items	  stored	  in	  the	  building	  
or	  on	  site	  must	  be	  approved	  by	  and	  coordinated	  with	  the	  Construction	  Manager's	  Superintendent	  or	  
designated	  representative.	  	  All	  other	  weatherproof	  storage	  of	  materials,	  which	  is	  required	  by	  this	  Scope	  
of	  Work,	  is	  the	  responsibility	  of	  this	  Subcontractor.	  

	  
6. Subcontractor	  shall	  provide	  for	  Owner	  attic	  stock	  as	  required	  by	  the	  Contract	  Documents.	  	  All	  materials	  

will	  be	  inventoried,	  boxed	  or	  packaged	  with	  clear	  identification	  of	  all	  components.	  	  All	  items	  will	  be	  
turned	  over	  in	  a	  location	  and	  date	  provided	  by	  the	  Owner	  and	  Project	  Staff.	  

	  
7. Subcontractor	  shall	  cooperate	  fully	  with	  Construction	  Manager	  and	  other	  key	  trades	  to	  ensure	  obtaining	  

the	  Certificate	  of	  Occupancies	  in	  an	  expeditious	  manner.	  	  
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9.	   This	  Subcontractor	  shall	  attend	  a	  pre-‐job	  conference	  conducted	  by	  Contractor	  and	  Owner	  or	  Owner’s	  
representative	  which	  will	  be	  attended	  by	  the	  Architect/Engineer,	  Owner's	  representative	  and	  Contractor	  
staff.	  	  At	  this	  Conference	  the	  Subcontractor's	  personnel	  including	  Project	  Manager,	  Superintendent,	  
Foreman,	  and	  Lead	  Journeymen	  will	  be	  introduced	  and	  mockups	  of	  sample	  work	  will	  be	  discussed	  and	  
inspected	  for	  compliance	  with	  the	  specifications,	  tolerances,	  workmanship,	  quality,	  schedule,	  and	  
safety.	  	  (These	  mockups	  can	  be	  part	  of	  the	  finished	  work	  -‐	  but	  shall	  be	  kept	  designated	  throughout	  the	  
project	  for	  reference.)	  

	  
10. Subcontract	  to	  perform	  work	  as	  outlined	  in	  the	  Construction	  Manager’s	  schedule.	  	  All	  required	  

mobilizations	  are	  included.	  Adjustments	  to	  number	  of	  crews	  will	  be	  made	  to	  meet	  project	  schedule.	  
	  
11. All	  required	  submittals	  for	  this	  scope	  of	  work	  are	  required	  to	  be	  submitted	  no	  later	  than	  two	  weeks	  after	  

the	  Construction	  Manager	  (CM)	  has	  provided	  a	  Notice	  to	  Proceed.	  
	  

12. Includes	  required	  participation	  in	  Moss	  &	  Associates	  “Contractor	  Score”	  program.	  Cost	  of	  $80	  to	  be	  
included	  in	  this	  proposal.	  

13. All	  LEED	  requirements	  specified	  for	  this	  scope	  shall	  be	  met	  and	  documented.	  
	  

14. Subcontract	  to	  perform	  work	  as	  outlined	  in	  the	  Construction	  Manager’s	  schedule.	  	  All	  required	  
mobilizations	  are	  included.	  Adjustments	  to	  number	  of	  crews	  will	  be	  made	  to	  meet	  project	  schedule.	  

	  
15. All	  required	  submittals	  for	  this	  scope	  of	  work	  are	  required	  to	  be	  submitted	  no	  later	  than	  two	  weeks	  after	  

the	  Construction	  Manager	  (CM)	  has	  provided	  a	  Notice	  to	  Proceed.	  
 

16. This Subcontractor is to install complete terrazzo flooring in accordance with the manufacturer's 
recommendations.  Subcontractor is to immediately notify the Contractor if the contract drawings conflict 
with the manufacturer's recommendation or any code requirements, which may jeopardize the warranty.  
Subcontractor is responsible for all particular details and items required by the manufacturer not shown 
on the drawings to provide a complete system. 

 
17. Coordinate final finished floor height for floors to match the adjacent floors.  Install minimal floor 

prep/leveling as necessary to ensure a smooth transition that is acceptable to the Architect/Owner and 
ADA requirements. 

 
18. Mockup of flooring patter and color is included. 

 
19. All materials will be stored on pallets and existing/finish flooring will be protected. 

 
20. Finishes are to be included per plans and specs. All patterns are to reviewed onsite before installation 

begins. 
 

21. Transitions required for terrazzo is included. Coordination with thresholds and sills is included. 
 

22. Provide moisture testing per specs and manufacturer recommendation. 



 

2675 Paces Ferry Road, SE | Suite 200 | Atlanta, GA  30339 Phone: 770-436-0000 | Fax: 770-436-6000 

Atlanta Fulton County Public Library System – Alpharetta Public Branch 

 
23. Includes all coordination with operable partition track, operable panels, and door strikes. 

 
24. Includes cleaning/prep of substrate/concrete. 

 
25. All mud, grout, glues, and substrates (flexible/crack resistant membranes) are to be product and color per 

plans and specs unless otherwise noted in the submittal process. 
 

26. All anchors, clips, backing, etc. as required for support of this Work is included.  Subcontractor to provide 
locations and type of blocking required on their shop drawings. 

 
27. Includes anchors, sealants, primers, edge strips, divider strips, control joints, edge strips, transitions, 

reinforcing membranes, sound control membranes, waterproof membranes, and crack isolation 
membranes as noted on plans and specs. 

 
28. Expansion and control joints per the Contract Documents and as recommended in standard stone setting 

practices and at locations interfacing work of other trades are included.  Caulking is to match standard 
specified grout colors. 

 
29. Includes sealer/sealing of terrazzo. 

 
30. Gas powered grinders/grinding is not allowed. 

 
31. Clean up and protection of surrounding finishes is essential to this scope. All other finishes surrounding 

this scope will be protected before installation begins. All protection, cleanup and repair to any damaged 
surrounding surfaces cause by this scope is included. 

 
32. Clean cardboard or masonite panels shall be used as temporary protection on all terrazzo floors. This 

Subcontractor is to take up protection and dispose of the materials upon the direction of Contractor’s 
superintendent at the punch list stages. 

 
 


